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1. Background

On April 17, 2015, the Government of Romania (GoR) and the World Bank (WB) signed the
Loan Agreement N° 8481-RO on the implementation of the Romania Secondary Education
Project (hereinafter referred to as the ROSE Project). The ROSE Project was declared
effective on October 14, 2015, and will be implemented by the Ministry of National
Education and Scientific Research of Romania (MENSR) until November 2022. The ROSE
Project Development Objectives (PDO) are to improve the transition from upper secondary to
tertiary education and increase the retention in the first year of tertiary education in project-
supported education institutions. It is structured in three components, as described below.

Component 1 — School-based and Systemic Interventions. This component finances
supply-side interventions at the school and system levels to address the academic and
personal factors hindering Romanian students from transitioning from upper secondary to
tertiary education, including dropping out, declining to take the Baccalaureate, or scoring a
low mark at the Baccalaureate exam.

Sub-component 1.1 - School-based Interventions. This sub-component supports the
transition of students from upper secondary to tertiary education using a decentralized
approach based on non-competitive grants to low-performing public high schools. The
criteria for selection of eligible high schools combine the following rates: Baccalaureate
passing rate, dropout rate and upper secondary graduation rate. Grants will be awarded to
public high schools for a 4-year period to allow sufficient time for implementing activities
aimed at supporting students from Grade 9 through Grade 12. At the end of the Project, it is
estimated that approximately 80 percent of Romanian public high schools (1,160) would
benefit from this sub-component.

Sub-component 1.2 — Systemic Interventions. This sub-component finances: (i) revision of
the upper secondary education curriculum, with specific consideration for the needs of
disadvantaged students including Roma; (i1) training of teachers and public school directors
on implementing the revised curriculum, on adapting the curriculum to the needs and abilities
of different students (inclusive education), student-centered teaching approaches, intercultural
competence and on formative assessment; (iii) improving teaching conditions within
Teachers Houses; (iv) revising and updating Grade 8 and Baccalaureate exam banks of items,
and providing training and improvement of existing information and technologies platform,;
(v) development and implementation of a Grade 10 learning assessment, to be administered at
the end of the compulsory education cycle; (vi) development of digital teaching and learning
materials; (vii) development and implementation of campaigns to raise student and teacher
awareness, which could be tailored for Roma students; and (viii) strengthening of MENSR’s
capacity to use educational information to monitor upper secondary education and the
transition of students into tertiary education.



Component 2 — University-Level Interventions and Bridge Programs. This component
supports activities designed to address the needs of students who are at risk of dropping out
of faculties in the first year of study in tertiary education. It finances two grant schemes — one
non-competitive and one competitive — for public universities that serve these at-risk
students. In addition to the grants, this component finances technical assistance for evaluation
of proposals and grants implementation monitoring. Approximately 85 percent of Romanian
public faculties would benefit from this component.

Component 3 — Project Management, Monitoring and Evaluation. This component
finances day-to-day project management activities, Monitoring and Evaluation (M&E)
activities, project audits, as well as incremental operational and staffing costs of the
MENSR’s Unit for the Management of Externally Financed Projects. This component also
finances the carrying out of: (i) surveys concerning high school students attending bridge
programs; (ii) an impact evaluation of the high school grants program to assess improvements
in student outcomes and school management processes; (iii) a revision of the existing student
loan scheme developed for tertiary education students; (iv) an analysis of existing demand-
side programs addressing the needs of disadvantaged upper secondary students that are
currently under implementation; and (v) other M&E studies, as needed.

The MENSR is the main implementing agency responsible for the ROSE Project. Public high
schools and public tertiary education institutions identified as beneficiaries of the grant
components implement their corresponding parts of the Project under a decentralized
approach, but with technical assistance of specialists financed under the Project. School
Inspectorates play a role in the transfer of funds to public high schools under the
implementation of the Sub-component 1.1. ROSE Project implementation arrangements rely
on the existing structure of the MENSR. The MENSR’s Unit for the Management of
Externally Financed Projects (UMEFP) has extensive experience with Bank-financed
projects, having implemented almost all of the previous operations in Romania, as well as
projects financed from other sources. This unit has the adequate capacity to carry out day-to-
day project management activities including centralized procurement, financial management,
reporting, and project M&E.

A project management and information system for monitoring, reporting and financial
management has to be developed on the terms and in a manner acceptable to the World Bank.

Accounting records will be kept in the MNESR’s existing accounting software, with
supplemental project records and reports kept, in both local and loan currency, in a ROSE
Management Information System (RMIS) to be developed with project funds. The UMEFP is
responsible for keeping detailed accounting records for the ROSE Project. Specific
functionalities should be in place for the timely archiving of the monthly files and regular
information backup. Given the large multi-tranche grants schemes for a high number of
geographically-dispersed recipients, it is considered beneficial that the RMIS is implemented
for monitoring, reporting, and financial management (FM), in particular related to these
components which account for more than 80 percent of the loan. It is expected that this RMIS
would be able to maintain multi-currency records, per each project component, category,
activity, contract and grant, and generate automatic reports to be used for project monitoring,
financial reporting and disbursement of the loan proceeds. Appropriate project analytical
records and supporting documentation would be maintained at grantees level as well.



The RMIS’s objects should be designed to store financial data and to prepare monthly reports
to the Ministry of Public Finance, quarterly and annual reports to the World Bank (according
to the templates of interim unaudited financial reports), financial statements for the auditors,
and other relevant project reports such as the Project Implementation Plan and Project
Procurement Plan. RMIS’s objects should store all needed data for management of all
activities defined in the Project Implementation Plan in terms of: financial management
(resources allocated, committed, and spent); procurement (procurement method, estimated
and actual dates of all relevant phases of the procurement process); implementation schedule
(estimated and actual implementation periods); and monitoring (measurement of related
intermediate and outcome indicators).

The RMIS’s data model should include instruments to manage the grants schemes supported
by the ROSE, both for the financial and technical activities, according to specific procedures
for management of grants to high schools and universities provided by UMEFP.

The RMIS should allow introduction of data from different entities, approximately 1.500,
over an Internet connection. It also should allow for keeping detailed project accounting
records, including distinct records for each grant project that UMEFP manages.

The RMIS should be able to maintain multi-currency records in Euros and Romanian Lei, per
each project component, category, activity, contract and grant, and generate automatic reports
to be used for project monitoring, financial reporting and disbursement of the loan proceeds;
The RMIS should allow the timely archiving of the monthly files and regular information
backup.

The RMIS should be able to produce inter alia:

Project Interim Unaudited Financial Reports (see templates in Annex 1).
Project Implementation Plan (see templates in Annex 2).

Project Procurement Plan (see template in Annex 3).

Project Indicators Monitoring Report (see template in Annex 4).
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2. Objective

The objective of this assignment is to develop the software for the ROSE Management
Information System (RMIS), which should include functionalities on financial management,
monitoring and evaluation, reporting and auditing.

3. Scope of Services

To achieve the objective of this assignment, the Consultant is expected to undertake the
following activities:

® [earning tasks:
o Familiarize with the ROSE Project documents including the Project Appraisal
Document, Loan Agreement No 8481-RO, Project Operations Manual, Project
Implementation Plan and Project Procurement Plan.



Have regular meetings with UMEFP Director and other relevant team members in order
to prepare, develop and coordinate all the activities required to fulfill the tasks envisaged.
The progress of the services will be closely analyzed, highlighting issues and constraints
that may impact the delivery of the RMIS.

Coordinate with the Data Model Design Consultant, hereinafter called lead IT
consultant, during the work progress to provide consistency with the other IT consultants.

Provide inputs to the work plan for the proposed tasks and submit to the lead IT
consultant.

Write the programs (source codes) of the approved functional requirements for RMIS
using Internet-based programming languages, which should include functionalities on
financial management, monitoring and evaluation, reporting and auditing. The consultant
will provide first, second and final versions of the RMIS core programs that will be
submitted to the lead IT consultant and all comments provided to the Consultant should
be incorporated in the final version.

The RMIS core includes financial management, procurement, monitoring and evaluation,
reporting and auditing.

Provide inputs to the comprehensive documentation for the RMIS core.

Test each program developed for the RMIS, provide feedback of tests results and
integration with existing information systems.

Provide training to the UMEFP staff for introducing data and utilization of RMIS,
including for producing different types of reports.

Assist the UMEFP in RMIS administration, perform minor adjustments over the course of
the contract to be signed based on this Terms of Reference.

The Consultant will make all reasonable efforts to provide clean, error free software, with all
required functionalities. The consultant will support the Lead IT Consultant to fix any bug

over a one year functioning of the RMIS.

4. Deliverables

As aresult of the services described above, the Consultant shall deliver the following:

Deliverable

Deadline
(weeks from contract signature)

Inputs to Draft version work plan

1

monitoring and evaluation, reporting and auditing modules

Inputs to Final version work Plan 2
Ist Version of the RMIS core programs for financial management, 5
monitoring and evaluation, reporting and auditing modules

2nd Version of the RMIS core programs for financial management, 10




Deliverable Deadline
(weeks from contract signature)

RMIS core program source codes for financial management, 12
monitoring and evaluation, reporting and auditing modules

Final Version of the RMIS core programs 12
Inputs to RMIS core documentation 12
Report with results of tests of new programs 12
Inputs to RMIS system deployment report 12
Specific training for the UMEFP staff and report (phase 1 — RMIS 14
core)

Specific training for the UMEFP staff and report (phase 2) 38
Inputs to Final implementation report 48

All reports will be prepared in Romanian language.

5. Qualification
The minimum competencies required from the Consultant are the following:

Bachelor/Master degree or equivalent in Computer Science or related field;

Minimum of 5 years of experience with development, implementation or administration
of complex IT systems;

In-depth knowledge of database development, testing, and integration methodologies;
Proven knowledge of system development using relational database management
system (relational DBMS);

Ability to deliver under tight deadlines and produce high quality outputs;

Experience in documenting and managing issues and actions for development of
information systems;

Ability to work in teams, preparing technical specifications, and communicating with
all team members;

Demonstrate client orientation: balance a responsive and proactive approach to meeting
client needs;

Demonstrate strong interpersonal skills and good written and oral communication skills
in English and Romanian;

High standards of personal integrity and ability to treat people with fairness and
respect.

6. Other Relevant Terms

Period of the Assignment. This assignment is planned between March, 2016 and April,

2017.

Reporting. The Consultant should report to the Project Director, and will closely work with
the Technical Coordinator, Financial Management Specialist, Grant Officers, Information
System Specialist and Monitoring and Evaluation Specialist in the UMPFE.

Deployment of the RMIS. The RMIS should be installed in the MNESR/UMEFP (using the
recommended hardware acquired by the MNESR).

Confidentiality. The Consultant shall not at any time communicate to any person or entity
any confidential information acquired in the course of the proposed assignment.




Proprietary Rights. All program codes and relevant documentation such as diagrams,
models, and databases compiled or prepared by the Consultant for the MNESR/UMEFP in
the course of the proposed assignment shall be confidential and become and remain the
absolute property of the MNESR. The Consultant shall, not later than upon termination or
expiration of the Contract to be prepared for the proposed assignment, deliver all such
program codes and documents to the UMEFP.

Equipment and Software for Development of the RMIS. The Consultant should use
his/her own equipment to carry out the tasks proposed in this Terms of Reference.



ROMANIA

Annex 1 - Project Interim Unaudited Financial Reports

SECONDARY EDUCATION PROJECT

SOURCES AND USES OF FUNDS

FOR THE QUARTER ENDED XX/XX/201X

IN LOCAL CURRENCY

Description Actual Planned Variance PAD
Current | Year . Current Year . Current Year . Life
Quarter | To-Date Cumulative Quarter | To-Date Cumulative Quarter To-Date Cumulative of project

Opening Cash
Balances

Total

Sources of
Funds

State Budget
pre-financing
funds

Total Sources

Uses of Funds
by Components

Component 1

Component 2

Component 3

Total
Project




Expenditures

Closing cash
balances

Total

Note: Amounts withdrawn from Loan (reimbursement):
(this will be reconciled with Client Connection records)

Interim un-audited Financial Reports (IFR)

ROMANIA
SECONDARY EDUCATION PROJECT
USES OF FUNDS BY PROJECT ACTIVITY
FOR THE QUARTER ENDED XX/XX/201X

IN LOCAL CURRENCY

Actual Planned Variance PAD
Project Component,
Sub-component and Current Current Current Life of
Activity Quarter Year To-Date | Cumulative Quarter Year To-Date | Cumulative | Quarter | Year To-Date | Cumulative project

Component 1

Component 2

Component 3

Total Project
Expenditures




Interim un-audited Financial Reports (IFR)

ROMANIA
SECONDARY EDUCATION PROJECT
TREASURY ACCOUNT STATEMENT
FOR THE QUARTER ENDED XX/XX/201X
IN LOCAL CURRENCY

Balance brought forward from previous period

(excluding Adjustment items)

Treasury advance received during the current period

Subtotal

Refunds during the Period

Deduct:

Amount payable for eligible expenditures incurred during the
current period

Bank charges

Total before adjustments

Deduct:

Adjustments

Closing Balance

Treasury Statement




ROMANIA
SECONDARY EDUCATION PROJECT
SUMMARY OF WITHDRAWAL APPLICATIONS
FOR THE QUARTER ENDED XX/XX/201X
IN LOCAL CURRENCY

Amount requested

Amount approved

Cumulative

Value date

1. Withdrawal application #1 covering the period

Total Withdrawal Applications

10




Interim un-audited Financial Reports (IFR)

ROMANIA

SECONDARY EDUCATION PROJECT
BREAKDOWN OF GRANTS TO HIGH SCHOOLS
FOR THE QUARTER ENDED XX/XX/201X

IN LOCAL CURRENCY

Grant No. /
approval date

Approved
Grant
amount

Paid Grant
amount

Remaining
balance

Payments
incurred
during the
quarter

Payments
incurred
cumulative-to-
date

Sub-component 1.1 School-based and
Systemic interventions

Beneficiary 1

Pedagogical activities

Extracurricular activities

Small rehabilitations

Grant management costs

Beneficiary 2

Pedagogical activities

Extracurricular activities

Small rehabilitations

Grant management costs

Beneficiary 3

Pedagogical activities

Extracurricular activities

Small rehabilitations

Grant management costs

Total

11




Interim un-audited Financial Reports (IFR)

ROMANIA
SECONDARY EDUCATION PROJECT
BREAKDOWN OF GRANTS TO UNIVERSITIES
FOR THE QUARTER ENDED XX/XX/201X

IN LOCAL CURRENCY
Grant No. / Approved Grant Paid Grant Remaining Payments incurred Payments incurred
approval date amount amount balance during the quarter cumulative-to-date

Component 2. University-level Interventions and Bridge Programs

Beneficiary 1 (university)

Grant 1

Bridge programs

Grant 2

Learning centers

Sub-beneficiary 1 (faculty)

Academic activities

Grant management costs

Sub-beneficiary 2 (faculty)

Academic activities

Grant management costs

Beneficiary 2 (university)

Grant 1

Bridge programs

Grant 2

Learning centers

Sub-beneficiary 1 (faculty)

Academic activities

Grant management costs

Sub-beneficiary 2 (faculty)

Academic activities

Grant management costs

12




Annex 2 - Project Implementation Plan
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iProcuremem Plan - Consultants’ Services - updated on
Bank approval Date of the Procurement Plan : Original:
Period covered by this Procurement Plan:

Annex 3 - Project Procurement Plan

Contract
Referenc

€
IHumber
|

Selection
Method

Finaliz. of | Request of
TOR and

Bank's NO

Interest

Submissio Technical

Exp of |n of Exp of

Proposal
Opening

NO Techn.

eval
report

Financial
Proposal
Opening

Final Eval

Report

Receipt of

Contract

Draft

(NO}

Award of
Contract
Signature

Contract
Value (mil

us$)

Consulta
nt name

A

revised

acua
{Component 1 -

revised

reviged
acud

IComponent 2 - University -Level
linterventions and Bridge
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14



Annex 4 - Project Indicators Monitoring Report

ROSE's Results Framework Performance Monitoring Indicators

Froject Development Objective: the Project Development Objectives 22 to improwvs the tranzition Fom uppsr secondany into tertizny sducation znd increzzs the retention

in the first yezr of tertizry education in project-supportad sducation institutions.

Froject Development Objective Indicators (*)

i Cumulative Target Val Source
Indicator Name ltirem“’f ae e e | 1= " | trforData
asuTE _ Methodology .
YR1 (YR2 | YR3 |YR4| YRS |YR6|YRT Collection
. . ot = MESE,;
Averzgs dropout £zt2 in the finzl gradzin . A P R P [P MEZR s EMIE, = '
To= o = Dzpoentzes| 857 6.2% T 4% [ 38% |35 Anauzl |G mtoatas School
project-supportad igh schools School Inspactorates Tnspectorztes
Sub-gype indicator: _ o ] o MESR"s EMIS; MESE.
Dercentzge of project-supported high schools |Percentage| 13.1%  12% | 18% | 16% | 13% | 11% | 10% | Aanual (o - Inspectorates School
with dropout rate zbove 7 percent : T = |Inzpectorates)
am duzti =i — e MESR s EMIS; MESE;
AVEEER EIZCLENON fRIR N PO AP prcentzes | BE 0% | 23 | Eoe [o0%c| o1% | o2% | o3 | Aqaue |Schoollnspertorates [ senon
high schools SO T B a0s i .
13 = Inzpectorates
Awarzge Baoczlaursats pessing r2te in project- N comr | 29 | sase | smee | smee | e . — . .
- td igh schoals Dzroentzes | 40.8% | 500 1% | 534% | 0% | 5B 8% Annuzl  |[MESR s documents MESR
Averzge retention rate in the first veer of I R P T e e e e 4 |MESE s documents; N
tertizay aducztion in project-supportad Ecultizs Percentags| 813% |B23%/ 825% | 83% | 83.3% | B4% (B45%| Annwl Project-supportad MESR
Intermediate Results Indicators
Component 1 — School-based and Systemic Interventions
Percentzge of eligible high schools benafitting et o | oz . . . . et _— . N
fom the projert srants Depoentzes| 096 | 25° 0% | 908 | S0 | 80% | 009 |Semi-znauzl MESE's documents MEER
Percentzge of project-supportad high schools Grants performancs
that ismple=ment the prants in complizncz with  |Percentzps| 0% | 3009 | 800 | 73% | B39 | 1009 100%| Bemi-znnual requirsments tobe MEER
prant performance indicztors spacifiad in the POM
e g i st
1et et 2 a0l I COmpHESE W\ pereentzra| 0% | 65% | T0% | 75% | 0% | B5% | 90% |Semi-ennual appliczbls to the MEER
requirsments for citizen engzzement zppliczbls s e
e Project to be specifisd
to the Broject {(**) im tha DOYMT
Awerzze peroentzes of students of projoct-
supported high school benafiting fom remedizl, | Perczntzge| 0% | 109 | 209 [ 3045 | 40%¢ | 45% | 30%% |Ssmi-znnual MESR': documents MEER
tutoring of counsslling activitiss {*)
Grzdz 10 zzz2zzment developed 2nd ras T - - - - e e N P [ i -
administersd, 2nd results usad to infoem policy TezMo Nao No No Mo | Yes | Yes | Ve |Zemi-znnual MESE s documents MEEE.
Component 2 — University-Level Interventions and Bridze Programs
DPercentage of eligiblefoulties benafitting fom \popea e | 2520 | sose | 207 | 509 | 50w | 20% |Semiennusl| MESR s documents | MESR
project grants
Wusmber of at risk tertizry sducation students = “,‘""'a
benafiting Fom remadiztion 2nd counzaling th "r ds 4] it 10 &0 &0 &0 80 |Bemi-znnusl| MESR s documents MESR
programs (%) e
Musmber of project-supportad high school 'w,‘.""'a o 1 . & . . ¢ |zemicznnuet| MESR s dox . MESR
studants who participats in bridge programs (*) W_ﬂl':;ﬂl_ : - : : & |eem-EmLEl) S #oocuments
Component 3 — Project Management, Monitoring and Evaluation
Report on the anzlvsis ofexisting demznd-cids Consultznt
OErEmE izzdvantzged u secondary =zMo | Neo E EH E £ EH ez |Semi-znnual | MESR s documents | to be hired to
prog for diszd: Eed upper dary Yo 1 ¥ b T T ¥ Yez |Semi 1| MESE. s dax e hired
aducztion studants published with znalyze the
Share of students of project-support=d high Dercentzz Tabs Attheend |Two student surveys | Company to
school zttending bridzs programs who o o WA | N/A | determi | NUA | BUA | 30% | 30% |of YB3 and | The final target is 3096 be hirsd to
demonstrzts motivation to pursue tertizry B n=d YRE& higher than the 2y out the
Consultznt
. . . to be hired to
Tartizry education students loan schema revized | - - - - - - - ) N i e
and wsed o infrn policy meker YeaMo | No | Mo Yoz [ Yes | Wes | Yes | Yes | Annual (MESR':documents reviz Er:._
lozn scheme
TVIRDOCET p——
. . . : " " MEER s documents;
ar =0 cizfizs, vich Eemzle %) v : :
E;:fﬂf{:;?ﬁﬁ"d" efwhich azle (%) pomm | 0 | 480 | oS00 114|138 | 182 |L62| Accusl |MESR'SEMS; MESR
S MolsELE School Inspectorates
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